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Hampton Junior Public School SUMMARY OF WORK
Interior Renovations Section 01 11 00

PART 1 GENERAL

1.1

CoNoRwWN

Section Includes

Work covered by contract documents
Location of the site

Site access .

Work sequence

Contractor use of premises

Engineer design

Designated substances: ACM and others
Building smoking environment

Special conditions

.10 Site security
.11 “By Others”
.12 Protection of Drawings

1.2 Work Covered by Contract Documents
.1 Work of this Contract comprises the Hampton Junior Public School Interior Renovations for
the Kawartha Pine Ridge District School Board as indicated on the Contract Drawings and
specifications.
1.3 Location of the Site
.1 43 Ormiston Street, Orono, Ontario
1.4 Site Access
.1 Access to the site to be arranged by the Owner.
.2 Provide and maintain access roads, sidewalk crossings, ramps and construction runways as may
be required for access to Work.
1.5 Work Sequence
.1 Construct Work continuously.
1.6 Contractors Use of Premises
.1 Contractor has restricted use of site until Substantial Performance.
1.7 Engineer Design
.1 Where specifications require work to be designed by an engineer, engage an engineer licensed in
the Province of Ontario to design such work. Refer to Section 01 78 00.
1.8 Designated Substances: ACM and Others
.1 The Owner shall provide any prospective constructor or contractor a copy of building ACM
surveys and information on designated substances that are known or suspected of being present
within the area or scope of work.
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Hampton Junior Public School SUMMARY OF WORK
Interior Renovations Section 01 11 00

1.9

The General Contractor shall ensure that a copy of the ACM survey is provided to each
contractor and subcontractor who will be working on the Project.

Any findings of undeclared ACM, or damaged ACM that could pose a risk to workers is to be
brought to the attention of the Owner immediately, and work is to be stopped.

All project design and construction activities must be carried out in compliance with the
Regulations.

No asbestos-containing materials, as defined by O. Reg. 278/05, may not be specified or used in
any project.

Verification

All dimensions shall be verified on site, and all necessary modifications and adjustments shall be
made as necessary to suit.

Building Smoking Environment

Smoking and vaping are prohibited in all work places within the Owner’s buildings and on the
Owner’s property.

Special Conditions

The following general and special conditions apply:

.1 All existing surfaces and finishes are to be repaired wherever damaged during the course of
the Work.

.2 Wherever existing floor and wall finishes are to be removed, include full removal down to the
existing substrate of all tile, base, mortars, grouts, waterproofing membranes and adhesives
in accordance with TTMAC recommended procedures. Patch and repair existing substrate to
the quality required by the new finish material manufacturer for the installation of their
products.

.3 All openings in existing fire rated assemblies or fire separations which are created by the
removal of existing services, plumbing, conduit, ductwork, fittings fixtures or accessories are
to be firestopped to maintain the integrity of the existing construction.

4 All exposed interior surfaces except prefinished surfaces shall be painted whether referred to
in the specifications and drawings or not.

Site Security

Daily Inspection: Provide inspection of the work areas daily while the work is in progress and take
whatever measures are necessary to secure the construction zones from theft, vandalism and
unauthorized entry.

“‘By Others”

The term "by others" where it is used in the contract documents means that work shown or
described in the contract documents and labeled with this designation is not included in the
specific sub-trade's scope of work but will be required to be done within the General Contractor's
contract.
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Hampton Junior Public School SUMMARY OF WORK
Interior Renovations Section 01 11 00

1.14

3

Use of Drawings

Drawings are not to be scaled.

Copies of architectural and structural “issued for construction” drawings in digital format will be

made available for the contractors use under the following conditions.

.1 Copyright remains with BBA.

.2 The drawings will only be used for shop drawings for this project and not be put to any other
use.

.3 BBA assumes no liability for errors or omissions in the drawings. The Contractor assumes all
risk and expenses associated with the use of drawings in the production of his work.

4 References to BBA and other Consultants must be deleted from the title block.

.5 The Contractor signs a release available from BBA that addresses the above items in more
detail. (Sample attached as Appendix ‘A’)

Arrangements for use of sub-consultant drawings must be made with the appropriate sub-
consultant.

Protection of Drawings

Copyright of electronic document belongs to the Consultant. Electronic documents may not be
forwarded to others, transmitted, downloaded or reproduced in any format, whether print or
electronic, without the express, written permission of the copyright owner.

Drawings, specifications and other contract related documents which are posted on Contractor
controlled websites for access by sub-trades and suppliers, shall be posted only on password
expressed interest in the Project.

Provide Consultant and Owner with access to such websites as noted above.

PART 2 PRODUCTS

2.1

A

Not Used

Not used

PART 3 EXECUTION

2.2 Not Used
.1 Not used
End of Section
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Hampton Junior Public School REQUESTS FOR INFORMATION
Interior Renovations Section 01 26 1

PART 1 GENERAL

1.1 Section Includes

Requests for Information.
Submittal Procedures.
Screening of RFI’s.
Response to RFI’s.
Response Timing.

I3 B NSYUN N RN

1.2 Request for Information (RFI)

.1 Arequest for information (RFI) is a formal process used during the Work to obtain an
interpretation of the Contract Documents or to obtain additional information.

.2 An RFI shall not constitute notice of claim for a delay.

1.3 Submittal Procedures

.1 Make submittals in accordance with Section 01 33 00 — Submittal Procedures.

.2 Number RFI’s consecutively in one sequence in order submitted, in numbering system as
established by the Contractor.

.3 Submit one distinct subject per RFI form. Do not combine unrelated items on one form.

4 RFIForm:
.1 Submit a draft “Request for Information” form to be approved by the Owner and Consultant.
.2 Submit RFI's to the Consultant on approved "Request for Information” form. The Consultant
shall not respond to an RFI except as submitted on this form.
.3  Where RFI form does not have sufficient space to provide complete information thereon,
attach additional sheets as required.
4 Submit with RFI form all necessary supporting documentation.

.5 REFI Log:
.1 Maintain log of RFI’s sent to and responses received from the Consultant, complete with
corresponding dates.
.2 Submit updated log of RFI's at each construction meeting.

.6 Submit RFI's sufficiently in advance of affected parts of the Work so as not to cause delay in the
performance of the Work. Costs resulting from failure to do so will not be paid by the Owner.

.7 Only the Contractor shall submit RFI's to the Consultant.
.8 RFI's submitted by Subcontractors or Suppliers directly to the Consultant will not be accepted.

1.4 Screening of RFI's

.1 Contractor shall satisfy itself that an RFI is warranted by undertaking a thorough review of the
Contract Documents to determine that the claim, dispute, or other matters in question relating to
the performance of the Work or the Interpretation of the Contract Documents cannot be resolved
by direct reference to the Contract Documents. Contractor shall describe in detail this review on
the RFI form as part of the RFI submission. RFI submittals that lack such detailed review
description, or where the detail provided is, in the opinion of the Consultant, insufficient, shall not
be reviewed by the Consultant and shall be rejected.

BARRY BRYAN ASSOCIATES Page 1 of 2
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Hampton Junior Public School REQUESTS FOR INFORMATION
Interior Renovations Section 01 26 1

1.5

A

1.6

Response to RFI's

Consultant shall review RFI’s from the Contractor submitted in accordance with this section with

the following understandings:

.1 Consultant's response shall not be considered as a Change Order or Change Directive, nor
does it authorize changes in the Contract Price or Contract Time or changes in the Work.

.2 Only the Consultant shall respond to RFI's. Responses to RFI's received from entities other
than the Consultant shall not be considered.

Response Timing

Allow 5 Working Days for review of each RFI by the Consultant.

Consultant's review of RFI commences on date of receipt of RFI submission by the Consultant
from Contractor and extends to date RFI returned by Consultant.

When the RFI submission is received by Consultant before noon, review period commences that
day. When RFI submittal is received by Consultant after noon, review period begins on the next
Working Day.

If, at any time, the Contractor submits a large enough number of RFI’s or the Consultant
considers the RFI to be of such complexity that the Consultant cannot process these RFI’s within
5 Working Days, the Consultant will confer with the Contractor within 3 Working Days of receipt of
such RFI’s, and the Consultant and the Contractor will jointly prepare an estimate of the time
necessary for processing same as well as an order of priority among the RFI's submitted. The
Contractor shall accommodate such necessary time at no increase in the Contract Time and at
no additional cost to the Owner.

PART 2 PRODUCTS

2.1

A

Not Used

Not used

PART 3 EXECUTION

3.1 Not Used
.1 Not used
End of Section
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Hampton Junior Public School PROJECT MANAGEMENT AND COORDINATION
Interior Renovations Section 01 31 00

PART 1 GENERAL

1.1 Section Includes

Preconstruction Conference
Project Meetings

On Site Documents

Cost Breakdown

rwiv=

1.2 Preconstruction Conference

.1 The Consultant will call for and administer a Preconstruction Conference at time and place to be
announced.

.2 Contractor, all major Subcontractors, and major suppliers shall attend the Preconstruction
Conference.

.3 Agenda will include, but not be limited to, the following items.
Lines of communication and contact information
Submittal and RFI procedures

Schedules

Personnel and vehicle permit procedures

Use of premises

Location of any Contractor on-site facilities

Security

Housekeeping

Inspection and testing procedures, on-Site and off-Site
.10 Control and reference point survey procedures

.11 Health and safety

.12 Contractor’s Schedule of Values

.13 Contractor’s Schedule of Submittals

CoNoRwWN

4 The Consultant will distribute copies of minutes to attendees. Attendees shall have seven days to
submit comments or additions to minutes. Minutes will constitute final documentation of results of
Preconstruction Conference.

1.3 Project Meetings

.1 The Contractor will arrange project meetings and assume responsibility for setting times and
recording and distributing minutes.

.2 Meetings will be held minimum bi-weekly.

1.4 On-Site Documents

.1 Maintain at job site, one copy each of the following:
Contract drawings.

Specifications.

Addenda.

Reviewed shop drawings.

Requests for Information (RFI’s)

Change orders.

Other modifications to Contract.

Field test reports.

oNoORWN
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Hampton Junior Public School PROJECT MANAGEMENT AND COORDINATION
Interior Renovations Section 01 31 00

.9 Geotechnical reports

.10 DSS reports

.11 Approved Work schedule.

.12 Manufacturers' installation and application instructions.

.13 Safety Data Sheets (SDS).

.14 Health and Safety Plan and other safety related documents.
.15 Other documents as specified.

1.5 Cost Breakdown

.1 Submit a detailed cost breakdown to Consultant at least ten working days prior to the submission of
the first progress claim. After approval by Consultant the cost breakdown will be used as basis for
progress payment.

PART 2 PRODUCTS
2.1 Not Used
.1 Not used

PART 3 EXECUTION

3.1 Not Used
.1 Not used
End of Section
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Hampton Junior Public School CONSTRUCTION PROGRESS DOCUMENTATION
Interior Renovations Section 01 32 00

PART 1 GENERAL

1.1 Section Includes
.1 Submittals.
.2 Schedules.
.3 Format.
4  Submission.
.5 Critical Path Scheduling.
.6 Submittals Schedule.
1.2 Submittals
.1 Make submittals in accordance with Section 01 33 00 — Submittal Procedures.
1.3 Schedules Required
.1 Submit schedules as follows:
.1 Construction Progress Schedule.
.2 Submittal Schedule for Shop Drawings and Product Data.
.3 Submittal Schedule for Samples.
4 Product Delivery Schedule.
.5 Cash Allowance Schedule for purchasing Products or Services.
.6 Shutdown or closure activity.
1.4 Format
.1 Prepare schedule in form of a horizontal bar chart using Microsoft Project 2016 or later.
.2 Provide a separate bar for each major item of work, trade or operation.
.3 Split horizontally for projected and actual performance.
4 Provide horizontal time scale identifying first work day of each week.
.5 Format for listings: chronological order of start of each item of work.
.6 Identification of listings: By Systems description.
1.5 Submission
.1 Submit initial format of schedules within 10 working days after award of Contract.
.2 Submit schedules in electronic format, by email as PDF files.
.3 Consultant will review schedule and return reviewed copy within 10 days after receipt.
4 Resubmit finalized schedule within 7 days after return of reviewed copy.
.5 During progress of Work revise and resubmit schedule as directed by Consultant.
.6 Submit revised progress schedule with each application for payment.
.7 Distribute copies of revised schedule to:
.1 Job site office.
.2 Subcontractors.
.3 Other concerned parties.
4 Instruct recipients to report to Contractor within 10 days, any problems anticipated by
timetable shown in schedule.
.8 Table current and up to date schedule at each regular site meeting.
BARRY BRYAN ASSOCIATES Page 1 of 3
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Hampton Junior Public School CONSTRUCTION PROGRESS DOCUMENTATION
Interior Renovations Section 01 32 00

1.6 Critical Path Scheduling

.1 Include complete sequence of construction activities.

.2 Schedules shall represent a practical plan to complete the work within the Contract period, and
shall convey the plan to execute the work. Schedules as developed shall show the sequence and
interdependencies of activities required for complete performance of the work.

.3 The submittal of schedules shall be understood to be the Contractor's representation that the
schedule meets the requirements of the Contract Documents and that the work will be executed
in the sequence and duration indicated in the schedule.

4 Failure to include any element of work required for performance of the Contract or failure to
properly sequence the work shall not excuse the Contractor from completing all work within the
Contract Time.

.5 All schedules shall be developed utilizing industry standard 'best practices' including, but not
limited to:

.1 No open-ended activities.

No use of constraints other than those defined in the Contract Documents without the prior
approval of the Consultant.

.3 No negative leads or lags.

4 No excessive leads or lags without prior justification and approval from the Consultant.

.5 Forindividual schedule construction activities, do not exceed 14 days in duration without prior
approval of the Consultant. Subdivide activities exceeding 14 days in duration to an
appropriate level.

.6 Sufficiently describe schedule activities to include what is to be accomplished in each work
area. Express activity durations in whole days. Clearly define work that is to be performed by
subcontract.

.7 Create the schedule in conformance with the work-hours and constraints set forth in these
Contract Documents.

.6 Include dates for commencement and completion of each major element of construction.
.7 Show projected percentage of completion of each item as of first day of month.
.8 Indicate progress of each activity to date of submission schedule.

.9 Show changes occurring since previous submission of schedule:
.1 Major changes in scope.
.2 Activities modified since previous submission.
.3 Revised projections of progress and completion.
4 Other identifiable changes.

.10 Provide a narrative report to define:
.1 Problem areas, anticipated delays, and impact on schedule.
.2 Corrective action recommended and its effect.
.3 Effect of changes on schedules of other prime contractors.

BARRY BRYAN ASSOCIATES Page 2 of 3
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Hampton Junior Public School CONSTRUCTION PROGRESS DOCUMENTATION
Interior Renovations Section 01 32 00

1.7 Submittals Schedule

.1 Include schedule for submitting shop drawings, product data, and samples. Indicate manufacture
and delivery lead times into the shop drawing submittal schedule.
.2 Indicate dates for submitting, review time, resubmission time, and last date for meeting fabrication

schedule.

PART 2 PRODUCTS
21 Not Used
.1 Not used

PART 3 EXECUTION

3.1 Not Used
.1 Not used
End of Section
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Hampton Junior Public School SUBMITTAL PROCEDURES
Interior Renovations Section 01 33 00

PART 1 GENERAL

1.1

1.2

1.3

1.4

oNoOORWND

A

A

Section Includes

Administrative

Requests for Information

Shop Drawings and Product Data
Interference Drawings

Progress Photographs

Samples

Mock-Ups

Certificates and Transcripts

Administrative
Submit to Consultant submittals listed for review. Submit promptly and in orderly sequence to not
cause delay in Work. Failure to submit in ample time is not considered sufficient reason for
extension of Contract Time and no claim for extension by reason of such default will be allowed.
Work affected by submittal shall not proceed until review is complete.

Present shop drawings, product data, samples and mock-ups in metric units.
Where items or information is not produced in metric units converted values are acceptable.
Review submittals prior to submission to Consultant. This review represents that necessary
requirements have been determined and verified, or will be, and that each submittal has been
checked and coordinated with requirements of Work and Contract Documents. Submittals not
stamped, signed, dated and identified as to specific project will be returned without being examined

and considered rejected.

Notify Consultant in writing at time of submission, identifying deviations from requirements of
Contract Documents stating reasons for deviations.

Verify field measurements and affected adjacent work are coordinated.

Contractor's responsibility for errors and omissions in submission is not relieved by Consultant's
review.

Contractor's responsibility for deviations in submission from requirements of Contract Documents
is not relieved by Consultant’s review.

.10 Keep one reviewed copy of each submission on site.

Requests for Information (RFI's)

Refer to Section 01 26 15 — Requests for Information

Shop Drawings and Product Data

The term "shop drawings" means drawings, diagrams, illustrations, schedules, performance charts,
brochures, product data and other data which the Contractor provides to illustrate details of a
portion of Work.

BARRY BRYAN ASSOCIATES Page 1 of 4
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Hampton Junior Public School SUBMITTAL PROCEDURES
Interior Renovations Section 01 33 00

.2 Coordinate each submission with requirements of Work and Contract Documents. Individual
submissions will not be reviewed until all related information is available.

.3 Submit shop drawings bearing stamp and signature of qualified professional Engineer registered or
licensed in the Province of Ontario where required by the individual specification sections. Each
submittal and each resubmittal must bear the stamp of the Engineer

4 Indicate materials, methods of construction and attachment or anchorage, erection diagrams,
connections, explanatory notes and other information necessary for completion of Work. Where
articles or equipment attach or connect to other articles or equipment, indicate that such items have
been coordinated, regardless of Section under which adjacent items will be supplied and installed.
Indicate cross references to design drawings and specifications.

.5 Prior to submission to Consultant, review all submitted drawings. By this review, Contractor
represents to have determined and verified field measurements, site conditions, materials,
catalogue number and similar data and to have checked and coordinated each drawing with the
requirements of Work and of Contract Documents. Contractor's review of each drawing shall be
indicated by stamp, date and signature of a responsible person.

.6 At time of submission, notify Consultant in writing of any deviations in drawings from the
requirements of the Contract Documents.

.7 Allow ten days for Consultant's review of each submission.

.8 Adjustments made on shop drawings by Consultant are not intended to change Contract Price. If
adjustments affect value of Work, state such in writing to Consultant prior to proceeding with Work.

.9 Make any changes in submitted drawings which Consultant may require, consistent with Contract
Documents and resubmit unless otherwise directed by Consultant. When resubmitting, notify
Consultant in writing of any revisions other than those requested by Consultant.

.10 Accompany submissions with transmittal letter containing:

Date.

Project title and number.

Contractor's name and address.

Identification and quantity of each shop drawing, product data and sample.
Other pertinent data.

oRrwN D

.11 Submissions shall include:
.1 Date and revision dates.
.2 Project title and number.
.3 Name and address of:
.1 Subcontractor.
.2 Supplier.
.3 Manufacturer.
4 Contractor's stamp, signed by Contractor's authorized representative certifying approval of
submissions, verification of field measurements and compliance with Contract Documents.
.5 Details of appropriate portions of Work as applicable:
.1 Fabrication.
.2 Layout, showing dimensions, including identified field dimensions, and clearances.
.3 Setting or erection details.

BARRY BRYAN ASSOCIATES Page 2 of 4
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Hampton Junior Public School SUBMITTAL PROCEDURES
Interior Renovations Section 01 33 00

1.5

1.6

4 Capacities.

5 Performance characteristics.

.6 Standards.

.7 Operating weight.

8 Wiring diagrams.

.9 Single line and schematic diagrams.
.10 Relationship to adjacent work.

.12 After Consultant's review, distribute copies.

.13 Submit one electronic copy in PDF format of shop drawings for each requirement requested in

specification Sections and as Consultant may reasonably request.

.14 Submit electronic copy in PDF format of product data sheets or brochures for requirements

requested in Specification Sections and as requested by Consultant where shop drawings will not
be prepared due to standardized manufacture of product.

.15 Delete information not applicable to project.

.16 Supplement standard information to provide details applicable to project.

.17 If upon review by Consultant, no errors or omissions are discovered or if only minor corrections are

made, copies will be returned, and fabrication and installation of Work may proceed. If shop
drawings are rejected, noted copy will be returned and resubmission of corrected shop drawings,
through same procedure indicated above, must be performed before fabrication and installation of
Work may proceed.

.18 The review of shop drawings by the Consultant is for sole purpose of ascertaining conformance

with general concept.

.1 This review shall not mean that the Consultant approves detail design inherent in shop
drawings, responsibility for which shall remain with Contractor submitting same, and such
review shall not relieve Contractor of responsibility for errors or omissions in shop drawings or
of responsibility for meeting requirements of construction and Contract Documents.

.2 Without restricting generality of foregoing, Contractor is responsible for dimensions to be
confirmed and correlated at job site, for information that pertains solely to fabrication processes
or to techniques of construction and installation and for co-ordination of Work of sub-trades.

Interference Drawings

Prepare interference drawings to coordinate the installation of the work of all sections, within
available space. Conflicts between trades which could be determined beforehand, by the careful
coordination and preparation of interference drawings, shall be corrected at no expense to the
Owner.

Prepare interference drawings of all buried services as necessary to avoid conflicts with new or
existing structures, foundations or services.

Submit interference and equipment placing drawings as specified in Section 01 71 00, when
requested by the Consultant.

Progress Photographs

Progress photograph to be electronically formatted and labelled as to location and view.
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Hampton Junior Public School SUBMITTAL PROCEDURES
Interior Renovations Section 01 33 00

1.7 Samples

.1 Submit for review samples as requested in respective specification Sections. Label samples with
origin, manufacturer, product information, applicable specification section, and intended use.

.2 Notify Consultant in writing, at time of submission of deviations in samples from requirements of
Contract Documents.

.3 Where colour, pattern or texture is criterion, submit full range of manufacturer’s samples.

4 Adjustments made on samples by Consultant are not intended to change Contract Price. If
adjustments affect value of Work, state such in writing to Consultant prior to proceeding with Work.

.5 Make changes in samples which Consultant may require, consistent with Contract Documents.

.6 Reviewed and accepted samples will become standard of workmanship and material against which
installed Work will be verified.

1.8 Mock-Ups
.1 Erect mock-ups in accordance with 01 45 00 - Quality Control.
PART 2 PRODUCTS
21 Not Used
.1 Not used
PART 3 EXECUTION
3.1 Not Used
.1 Not used

End of Section
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Hampton Junior Public School

ENVIRONMENTAL PROCEDURES

Interior Renovations Section 01 3543

PART 1 GENERAL

1.1

1.2

1.3

1.4

1.5

wih o

A

Section Includes

Administrative
Fires
Disposal of Wastes
References
Statutes of Canada 1999 Chapter 33.
.1 Canadian Environmental Protection Act 1999.

.2 SOR/2003-289. Federal Halocarbon Regulations, 2003.
.3 Transportation of Dangerous Goods Act, 1992 (1992, c. 34)

Administrative

Comply with all federal, provincial, and municipal regulatory requirements and guidelines for
environmental protection and natural resource conservation, including those referenced above.

Failure to comply with environmental requirements may result in a stop work order or assessment
of damages commensurate with repair of damage.

It is the Contractor’s responsibility to be aware of environmental requirements and the best
management practices and pollution control measures necessary to meet them.

It is the Contractor’s responsibility to obtain and abide by permits, licenses and compliance
certificates at appropriate times and frequencies as required by the authorities having jurisdiction.

All hazardous materials are to be stored with secondary containment

Fires

Fires and burning of rubbish on site not permitted.

Disposal of Wastes

Refer to Section 01 74 19 — Construction Waste Management and Disposal.

PART 2 PRODUCTS

2.1

A

Not Used

Not used

PART 3 EXECUTION

3.1 Not Used
.1 Not used
End of Section
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Hampton Junior Public School

REGULATORY REQUIREMENTS

Interior Renovations Section 01 41 00

PART 1 GENERAL

1.1 Section Includes

.1 References

.2 Owner’s Regulations

.3 Standards and Definitions

4 Designated Substances

.5 Hazardous Materials

.6 Spills Reporting

.7 Protection of Water Quality

.8 Potable Water Systems

.9 Access for Inspection and Testing

.10 Other Regulatory Requirements

1.2 References

.1 Perform Work in accordance with Ontario Building Code (OBC), National Fire Code of Canada
(NFC), the Canadian Electrical Code CSA C22.1-18, including all Supplements and other codes
of provincial or local application provided that in case of conflict or discrepancy, more stringent
requirements apply.

.2 Where a material is designated in the Contract Documents for a certain application, unless
otherwise specified, that material shall conform to standards designated in the Code. Similarly,
unless otherwise specified, installation methods and standards of workmanship shall also
conform to standards invoked by the aforementioned Code.

.3 Meet or exceed requirements of:

.1 Contract documents.
.2 Specified standards, codes and referenced documents.
.3 Manufacturer’s instructions.

4  Where requirements of Contract Documents exceed Code requirements provide such additional
requirements.

.5 Where the Building Code or the Contract Documents do not provide all information necessary for
complete installation of an item, then the manufacturer's instructions for first quality workmanship
shall be strictly complied with.

1.3 Owner’s Regulations
.1 Conform to requirements, regulations and procedures of the Owner.
1.4 Standards and Definitions

.1 Where a reference is made to specification standards produced by various organizations and
agencies, conform to latest edition of standards, as amended and revised to date of Contract.

.2 Have a copy of each specified standard which relates to your work available on the site to be
produced immediately on Consultant's request.
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Hampton Junior Public School REGULATORY REQUIREMENTS
Interior Renovations Section 01 41 00

1.5 Designated Substances

.1 Known designated substances are identified in the Designated Substance Report provided by the
Owner.

.2 Stop work immediately when material resembling asbestos, mould or any other designated
substance which is not identified in the Designated Substance Report is encountered during the
course of the work. Notify Owner and Consultant immediately.

.3 The Owner will arrange for independent testing of suspected designated substances and removal
of such substances encountered on the site during the course of the work which are not identified
in the Designated Substance Report.

1.6 Hazardous Materials

.1 Definition: "Hazardous Material" is material, in any form, which by its nature, may be flammable,
explosive, irritating, corrosive, poisonous, or may react violently with other materials, if used,
handled or stored improperly. Included are substances prohibited, restricted, designated or
otherwise controlled by law.

.2 Provide SDS for all materials brought to the Place of Work.

.3 Hazardous Materials will not be introduced for experimental or any other use prior to being
evaluated for hazards.

4 Make known to the Consultant those hazardous materials or designated substances intended to
be used in the workplace and receive permission to use before introducing to the Owner’s
property.

.5 Many common construction materials such as asbestos pipe and various insulations are
designated substances and shall not be used under any circumstances.

1.7 Spills Reporting

.1 Spills or discharges of pollutants or contaminants under the control of the Contractor, and spills or
discharges of pollutants or contaminants that are a result of the Contractor's operations that
cause or are likely to cause adverse effects shall forthwith be reported to the Consultant. Such
spills or discharges and their adverse effects shall be as defined in the Environmental Protection
Act R.S.0. 1999.

.2 All spills or discharges of liquid, other than accumulated rain water, from luminaries, internally
illuminated signs, lamps, and liquid type transformers under the control of the Contractor, and all
spills or discharges from this equipment that are a result of the Contractor's operations shall,
unless otherwise indicated in the Contract, be assumed to contain PCB's and shall forthwith be
reported to the Consultant.

.3 This reporting will not relieve the Contractor of his legislated responsibilities regarding such spills
or discharges.
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Hampton Junior Public School REGULATORY REQUIREMENTS
Interior Renovations Section 01 41 00

1.8 Protection of Water Quality

.1 No waste or surplus organic material including topsoil is to be stored or disposed of within 30
metres of any watercourses. Run-off from excavation piles will not be permitted to drain directly
into watercourses. Where this measure is not sufficient or feasible to control sediment entering
the watercourses, sedimentation traps or geo-textile coverage will be required.

1.9 Potable Water Systems

.1 Potable water systems in completed buildings must meet criteria and guidelines established by
Provincial and Municipal authorities, prior to occupancy by the Owner.

.2 Upon completion, submit testing certificates verifying water quality and water systems meets all
applicable Provincial and Legislated Standards

1.10 Access for Inspection and Testing

.1 Cooperate fully with and provide assistance to, all outside authorities including Building
Inspectors, utilities, testing agencies and consultants, with the inspection of the Work.

1.11 Other Regulatory Requirements

.1 Conform to the requirements of the Ontario Ministry of Transportation and Local authorities
regarding transportation of materials.

.2 Conform to the requirements of the Ontario Ministry of the Environment.
.3 Conform to the requirements of the Ontario Ministry of Labour.
4 Conform to all applicable local by-laws, regulations and ordinances.
PART 2 PRODUCTS
2.1 Not Used
.1 Not used

PART 3 EXECUTION

3.1 Not Used
.1 Not used
End of Section
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UDGSB QUALITY CONTROL
2024 RENOVATIONS Section 01 45 00

PART 1 GENERAL

1.1 Section Includes

.1 Inspection

.2 Independent Inspection Agencies.

.3 Access to Work

4 Procedures

.5 Rejected Work

.6 Reports

.7 Contractors Responsibilities

.8 Tests and Mix Designs

.9 Mock-Ups

.10 Equipment and Systems.

1.2 Inspection

.1 Contractor is responsible for Quality Control (QC).

.2 Allow Owner and Consultant access to Work. If part of Work is in preparation at locations other than
Place of Work, allow access to such Work whenever it is in progress.

.3 Give timely notice requesting inspection if Work is designated for special tests, inspections or
approvals by Consultant instructions, or law of Place of Work.

.4 If Contractor covers or permits to be covered Work that has been designated for special tests,
inspections or approvals before such is made, uncover such Work, have inspections or tests
satisfactorily completed and make good such Work.

.5 Consultant will order part of Work to be examined if Work is suspected to be not in accordance with
Contract Documents. If, upon examination such work is found not in accordance with Contract
Documents, correct such Work and pay cost of examination and correction. If such Work is found in
accordance with Contract Documents, Owner shall pay cost of examination and replacement.

1.3 Independent Inspection Agencies

.1 Independent Inspection and Testing Agencies will be engaged by Contractor for purpose of
inspecting and/or testing portions of Work. Cost of such services will be borne by the Contractor
and paid from the cash allowances specified in Section 01 21 13. Refer to Section 01 29 83 -
Payment Procedures for Testing Laboratory Services.

.2 Provide equipment required for executing inspection and testing by appointed agencies.

.3 Employment of inspection/testing agencies does not relax responsibility to perform Work in
accordance with Contract Documents.

4 If defects are revealed during inspection and/or testing, appointed agency will request additional
inspection and/or testing to ascertain full degree of defect. Correct defect and irregularities as
advised by Consultant at no cost to Owner. Pay costs for retesting and re-inspection.

14 Access to Work
.1 Allow inspection and testing agencies access to Work, off site manufacturing and fabrication plants.
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UDGSB QUALITY CONTROL
2024 RENOVATIONS Section 01 45 00

1.5

1.6

1.7

1.8

.2 Co-operate to provide reasonable facilities for such access.

Procedures

Notify Owner and Consultant 48 hours in advance of requirement for tests, in order that attendance
arrangements can be made.

Submit samples and/or materials required for testing, as specifically requested in specifications.
Submit with reasonable promptness and in orderly sequence to not cause delays in Work.

Provide labour and facilities to obtain and handle samples and materials on site. Provide sufficient
space to store and cure test samples

Rejected Work
Remove defective Work, whether result of poor workmanship, use of defective products or damage
and whether incorporated in Work or not, which has been rejected by Consultant as failing to
conform to Contract Documents. Replace or re-execute in accordance with Contract Documents.
Make good other work damaged by such removals or replacements promptly.
If in opinion of Consultant it is not expedient to correct defective Work or Work not performed in
accordance with Contract Documents, Consultant will deduct from Contract Price difference in

value between Work performed and that called for by Contract Documents, amount of which will be
determined by Consultant.

Reports
Submit electronic .pdf format inspection and test reports to Consultant.

Provide copies to Subcontractor of work being inspected or tested or manufacturer or fabricator of
material being inspected or tested.

Contractors Responsibilities

Be responsible for the execution of the Construction Quality Plan and is to pay all costs for the
execution of the Construction Quality Plan. Designate an experienced site representative for
carrying out the Construction Quality Plan.

Provide the Owner with a completed quality product for the Work. Contractor shall be responsible
for any costs associated with re-testing and reperforming the Work as a result of the Contractor's
poor performance or workmanship or other failure to comply with the Contract Documents.

All Work shall be done by persons qualified in their respective trades, and the workmanship shall be
first-class in every respect. Contractor is responsible for ensuring employees are appropriately
trained. All materials and equipment furnished shall be the best of their respective kinds for the
intended use and unless otherwise specified, same shall be new and of the latest design.

The Consultant will have the authority to reject Work that does not conform to the Contract
Documents or may require special inspection or testing, whether or not such Work is to be then
fabricated, installed or completed.
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UDGSB QUALITY CONTROL
2024 RENOVATIONS Section 01 45 00

.5 Failure by a Contractor to conduct its operations, means and methods and coordinate proper
sequencing of the Work may cause the Owner to withhold payment or any other means deemed
necessary to correct non-conforming Work.

.6 The Owner shall engage a testing firm to perform such engineering laboratory services and on-site
inspection as deemed necessary by the Owner. The testing firm will determine compliance with the
requirements of the Contract Documents. This Work will not be a service to the Contractors for the
performing of tests and checking of materials required of the Contractors.

.7 Copies of test and inspection reports will be furnished to the Contractor. The laboratory and its
representatives will be instructed to promptly call to the attention of the Contractor, any instance of
non-compliance with the requirements of the Contract Documents. Failure to so notify the
Contractor shall not relieve the Contractor of any of its responsibilities for compliance or making
good workmanship or materials which are not in compliance with the requirements of the Contract
Documents. The agency shall notify the Consultant and the Contractor promptly of irregularities or
deficiencies observed in the Work during performance of its services

.8 Contractor's construction materials, procedures and work shall be subject to specified testing
procedures and shall be in conformance with the Contract Documents as verified by Testing
Agency.

.9 Cooperate with the testing firm and provide labor to assist with sample preparations where
applicable.

.10 Except where specifically indicated to be provided by another entity as identified, inspections, tests,
and similar quality control services including those specified to be performed by independent
agency are the Contractor’s responsibility, and costs thereof are not to be included in contract sum.

.11 Cooperate with independent agencies performing required inspections, tests, and similar services.
Provide auxiliary services as reasonably requested, including access to Work, the taking of
samples or assistance with the taking of samples, delivery of samples to test laboratories, and
security and protection for samples and test equipment at Project site.

.12 Coordination: Contractor and each engaged independent agency performing inspections, tests,
and similar services for project are required to coordinate and sequence activities so as to
accommodate required services with minimum delay of Work and without the need of
removal/replacement of work to accommodate inspections and tests. Scheduling of times for
inspections, tests, taking of samples, and similar activities is Contractor’s responsibility.

.13 Where sampling and testing is required for Sections of Work listed in the Contract Documents, the
tests shall be performed by an independent testing lab and paid for by the Contractor.

.14 Test procedures to be used shall be submitted for approval of the Consultant where other than
those specified are recommended by the testing agency.

.15 Testing Agency Duties: The independent Testing Agency engaged to perform inspections,
sampling and testing of materials and construction specified in individual Specification Sections
shall cooperate with the Owner, the Consultant and Contractors in performance of its duties, and
shall provide qualified personnel to perform required inspections and tests.

.16 Contractor is responsible for scheduling times for inspections, tests, taking samples and similar
activities.
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UDGSB QUALITY CONTROL
2024 RENOVATIONS Section 01 45 00

1.9 Tests and Mix Designs

.1 Furnish test results and mix designs as requested.
1.10 Mockups

.1 Prepare mockups for Work specifically requested in specifications.

.2 Construct in locations acceptable to Consultant.

.3 Prepare mockups for Consultant’s review with reasonable promptness and in orderly sequence, to
not cause delays in Work.

4 Failure to prepare mockups in ample time is not considered sufficient reason for extension of
Contract Time and no claim for extension by reason of such default will be allowed.

.5 Mock-ups may remain as part of Work unless indicated otherwise.

1.11 Equipment and Systems

.1 Submit adjustment and balancing reports for mechanical, electrical and building equipment
systems.

PART 2 PRODUCTS
2.1 Not Used
.1 Not used

PART 3 EXECUTION

3.1 Not Used
.1 Not used
End of Section
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Hampton Junior Public School TEMPORARY UTILITIES
Interior Renovations Section 01 51 00

PART 1 GENERAL

1.1 Section Includes

.1 Temporary utilities

1.2 Installation and Removal

.1 Provide temporary utilities and controls in order to execute work expeditiously.
.2 Remove from site all such work after use.
1.3 Water Supply
.1 Existing sources of water can be made available to the Contractor at no charge, subject to
operational requirements. Arrange for connection and pay all costs for installation, maintenance
and removal. Conversions or alterations to existing sources of water to meet construction

requirements are the responsibility of the Contractor.

.2 The points of delivery and limits on amount available will be determined on site by the Owner
whose written permission must be obtained before any connection is made.

1.4 Temporary Heating and Ventilation

.1 Provide temporary heating required during construction period, including attendance, maintenance
and fuel.

.2 Construction heaters used inside building must be vented to outside or be flameless type. Solid fuel
salamanders are not permitted, unless prior approval is given by the Consultant.

.3 Provide temporary heat and ventilation in enclosed areas as required to:

Facilitate progress of Work.

Protect Work and products against dampness and cold.

Prevent moisture condensation on surfaces.

Provide ambient temperatures and humidity levels for storage, installation and curing of
materials.

.5 Provide adequate ventilation to meet health regulations for safe working environment.

rwivo

4 Maintain temperatures of minimum 10° C in areas where construction is in progress.

.5 Ventilating:
.1 Prevent accumulations of dust, fumes, mists, vapours or gases in areas occupied during
construction.

.2 Provide local exhaust ventilation to prevent harmful accumulation of hazardous substances
into atmosphere of occupied areas.

Dispose of exhaust materials in manner that will not result in harmful exposure to persons.
Ventilate storage spaces containing hazardous or volatile materials.

Ventilate temporary sanitary facilities.

Continue operation of ventilation and exhaust system for time after cessation of work process
to assure removal of harmful contaminants.

ol w

.6 Permanent heating system of building may be used when available.. Be responsible for damage to
heating system if use is permitted.
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Hampton Junior Public School TEMPORARY UTILITIES
Interior Renovations Section 01 51 00

.7 On completion of Work for which permanent heating system is used, replace filters.

.8 Ensure Date of Substantial Performance and warranties for heating system do not commence until
entire system is in as near original condition as possible and is certified by Consultant.

.9 Pay costs for maintaining temporary heat, when using permanent heating system. Owner will pay
utility charges when temporary heat source is existing building equipment.

.10 Maintain strict supervision of operation of temporary heating and ventilating equipment to:
Conform to applicable codes and standards.

Enforce safe practices.

Prevent abuse of services.

Prevent damage to finishes.

Vent direct fired combustion units to outside.

3R NSYGU RN

.11 Be responsible for damage to Work due to failure in providing adequate heat and protection during
construction.

1.5 Temporary Power and Light

.1 Existing sources of electric power can be made available to the Contractor. Conversions or
alterations to existing sources of electric power to meet construction requirements are the
responsibility of the Contractor.

.2 The points of delivery and limits on amount available will be determined on site by the Owner
whose written permission must be obtained before any connection is made.

.3 Electrical power and lighting systems installed under this Contract may be used for construction
requirements only with prior approval of Consultant provided that guarantees are not affected.

.4 Provide and maintain temporary lighting throughout project. Lighting levels shall be sufficient to
complete work including inspections. Provide minimum lighting levels of 400 lux at work areas.
Lighting levels at floors and stairs not within work areas shall be not less than 160 lux at all times
during construction activity.

.5 All equipment used shall be CSA approved.

.6 Wiring and method of installation shall conform to local power requirements and shall be reviewed
by a licensed inspector prior to use.

1.6 Temporary Communication Facilities

.1 Provide and pay for temporary telephone, fax, cellular data, lines and all equipment necessary for
Contractor’s own use.

PART 2 PRODUCTS

2.1 Not Used
.1 Not used
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Hampton Junior Public School
Interior Renovations

TEMPORARY UTILITIES
Section 01 51 00

PART 3 EXECUTION
3.1 Not Used

.1 Not used

End of Section
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Hampton Junior Public School CONSTRUCTION FACILITIES
Interior Renovations Section 01 52 00

PART 1 GENERAL

1.1 Section Includes
.1 Construction aids.
.2 Site storage.
.3 Construction parking
4 Offices
.5 Equipment, tool and material storage.
.6 Sanitary facilities.
.7 Signage.
.8 Shoring
1.2 References

.1 CSA Group (CSA)
.1 CAN/CSA Z321-96 (R2006) Signs and Symbols for the Workplace
.2 CAN/CSA Z797-18 Code of Practice for Access Scaffold

1.3 Installation and Removal

.1 Provide construction facilities in order to execute work expeditiously.
.2 Remove from site all such work after use.

1.4 Site Storage/Loading

.1 Do not unreasonably encumber premises with products.
.2 Do not load or permit to load any part of Work with a weight or force that will endanger the Work.

1.5 Construction Parking

.1 Parking will be permitted on site at areas designated by the Owner provided it does not disrupt
performance of Work or ongoing Owners operations.

1.6 Offices

.1 General Contractor may provide their own offices as necessary and subject to site constraints.
Direct location of these offices.

1.7 Equipment, Tool and Material Storage

.1 Provide and maintain, in a clean and orderly condition, lockable weatherproof sheds for storage of
tools, equipment and materials.

.2 Locate materials not required to be stored in weatherproof sheds on site in a manner to cause least
interference with work activities.

1.8 Sanitary Facilities

.1 Provide sanitary facilities for work force in accordance with governing regulations and ordinances.
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Hampton Junior Public School CONSTRUCTION FACILITIES

Interior Renovations Section 01 52 00

.2 Post notices and take such precautions as required by local health authorities. Keep area and

premises in sanitary condition.
1.9 Construction Signage

.1 Direct requests for approval to erect a Contractor signboard to Consultant.

.2 Signs and notices for safety and instruction shall be in English. Graphic symbols shall conform to
CAN/CSA Z7321.

.3 Post "Construction Zone" signage outside barrier and entrance to all work areas.

4 Maintain approved signs and notices in good condition for duration of project and dispose of off-site
on completion of project.

.5 Install signage to direct site traffic and deliveries to the Construction work areas.

1.10  Shoring

.1 Examine the site to determine the conditions under which work will be performed.

.2 Contractor shall formulate his own conclusions as to the extent of the existing conditions and
shoring required.

.3 The method of shoring shall be according to the Contractor's and his Engineer's directions.

4 All existing loads must be shored prior to commencement of demolition and removal of load bearing
elements.

.5 All shoring and frame braces must be supplied with a safe load rating which must not be exceeded.
Install in accordance with manufacturer's recommended procedures and safety guidelines. Ensure
that the safe load conditions of the shoring are not exceeded by dead, live or construction loads.

.6 All shoring shall be subject to the Consultant's review and approval prior to commencing demolition
work.

.7 Completely remove all shoring after new structure is installed and all concrete is set.

.8 Submit shoring drawings and a proposed installation procedure stamped by a professional
engineer registered in the Province of Ontario. Procedures shall follow the information provided on
these drawings. The shoring design engineer shall be retained and paid for by the Contractor. The
shoring engineer shall review all existing conditions on site prior to completing shoring design.

.9 Removal of existing materials without proper engineered shoring is a safety hazard and will not be

permitted.

.10 Make good all damage to the existing structure and adjoining structures and bear full responsibility

for failure to provide adequate shoring.
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Hampton Junior Public School CONSTRUCTION FACILITIES
Interior Renovations Section 01 52 00

.11 The failure or refusal of the Consultant to suggest the use of shoring, shall not in any way or to any
extent relieve the Contractor of any responsibility concerning the condition of the work or of any of
their obligations under the Contract, nor impose any liability on the Owner or their agents; nor shall
any delay, whether caused by any action or want of action on the part of the Contractor, or by any
act of the Owner, or their agents, or employees, relieve the Contractor from necessity of properly
and adequately protecting the existing structure from collapse or damage, nor from and of his
obligations under the Contract relating to injury to persons or property, nor entitle him to any claims
for extra compensation or an extension in schedule.

PART 2 PRODUCTS
2.1 Not Used
.1 Not used

PART 3 EXECUTION

3.1 Not Used
.1 Not used
End of Section
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Hampton Junior Public School

COMMON PRODUCT REQUIREMENTS

Interior Renovations Section 01 61 00

PART 1 GENERAL

1.1

1.2

1.3

Nouokrwido

Section Includes

Product quality, availability, storage, handling, protection, and transportation.
Manufacturer's instructions.

Quality of Work, coordination and fastenings.

Dielectric Separation

Tolerances for Execution of Work.

Protection of Work in progress.

Existing Utilities

Definition — Basis of Design

Basis-of-Design Product Specification: A specification in which a single manufacturer's product is
named and accompanied by the words "basis-of-design product,” including make or model number
or other designation. Published attributes and characteristics of basis-of-design product establish
salient characteristics of products.

.1 Evaluation of Comparable Products: In addition to the basis-of-design product description,
product attributes and characteristics may be listed to establish the significant qualities related
to type, function, in-service performance and physical properties, weight, dimension, durability,
visual characteristics, and other special features and requirements for purposes of evaluating
comparable products of additional manufacturers named in the specification. Manufacturer's
published attributes and characteristics of basis-of-design product also establish salient
characteristics of products for purposes of evaluating comparable products.

Comparable Product Request Submittal: An action submittal requesting consideration of a

comparable product, including the following information:

.1 Identification of basis-of-design product or fabrication or installation method to be replaced,
including Specification Section number and title and Drawing numbers and titles.

Basis-of-Design Product Specification Submittal: An action submittal complying with requirements
in Section 01 33 00 -Submittal Procedures.

Quality

Products, materials, equipment and articles incorporated in Work shall be new, not damaged or
defective, and of best quality (compatible with specifications) for purpose intended. If requested,
furnish evidence as to type, source and quality of products provided.

Defective products, whenever identified prior to completion of Work, will be rejected, regardless of
previous inspections. Inspection does not relieve responsibility but is precaution against oversight
or error. Remove and replace defective products at own expense and be responsible for delays and
expenses caused by rejection.

Should any dispute arise as to quality or fithess of products, decision rests strictly with Consultant
based upon requirements of Contract Documents.

Unless otherwise indicated in specifications, maintain uniformity of manufacture for any particular
or like item throughout building.
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Hampton Junior Public School COMMON PRODUCT REQUIREMENTS
Interior Renovations Section 01 61 00

.5 Permanent labels, trademarks and nameplates on products are not acceptable in prominent
locations, except where required for operating instructions, or when located in mechanical or
electrical rooms.

1.4 Availability

.1 Review product delivery requirements and anticipate foreseeable supply delays for any items. If
delays in supply of products are foreseeable, notify Consultant of such, in order that substitutions or
other remedial action may be authorized in ample time to prevent delay in performance of Work.

.2 In event of failure to notify Consultant at commencement of Work and should it subsequently
appear that Work may be delayed for such reason, Consultant reserves right to substitute more
readily available products of similar character, at no increase in Contract Price or Contract Time.

1.5 Storage, Handling and Protection

.1 Handle and store products in manner to prevent damage, adulteration, deterioration and soiling
and in accordance with manufacturer's instructions when applicable.

.2 Store packaged or bundled products in original and undamaged condition with manufacturer's seal
and labels intact. Do not remove from packaging or bundling until required in Work.

.3 Store products subject to damage from weather in weatherproof enclosures.
4 Store cementitious products clear of earth or concrete floors, and away from walls.

.5 Keep sand, when used for grout or mortar materials, clean and dry. Store sand on wooden
platforms and cover with waterproof tarpaulins during inclement weather.

.6 Store sheet materials and lumber on flat, solid supports and keep clear of ground. Slope to shed
moisture.

.7 Store and mix paints in heated and ventilated room. Remove oily rags and other combustible debris
from site daily. Take every precaution necessary to prevent spontaneous combustion.

.8 Remove and replace damaged products at own expense and to satisfaction of Consultant.

.9 Touch up damaged factory finished surfaces to Consultant's satisfaction. Use touch up materials to
match original. Do not paint over name plates.

1.6 Transportation
.1 Pay costs of transportation of products required in performance of Work.

.2 Transportation cost of products supplied by Owner will be paid for by Owner. Contractor shall be
responsible for the unloading, handling and storage of such products.

1.7 Manufacturer’s Instructions

.1 Unless otherwise indicated in specifications, install or erect products in accordance with
manufacturer's instructions. Do not rely on labels or enclosures provided with products. Obtain
written instructions directly from manufacturers.
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Hampton Junior Public School COMMON PRODUCT REQUIREMENTS
Interior Renovations Section 01 61 00

Notify Consultant in writing, of conflicts between specifications and manufacturer's instructions, so
that Consultant may establish course of action.

.3 Improper installation or erection of products, due to failure in complying with these requirements,
authorizes Consultant to require removal and re installation at no increase in Contract Price or
Contract Time.

1.8 Quality of Work

.1 Ensure Quality of Work is of highest standard,